FDP Form 10a - Bid Results on Civil Works
Note: Bid Results are in three (3) separate forms, particularly, for Civil Works (Form 10a -CW), Goods and Services (Form 10b - GS) and Consulting Services (Form 10c - CS). If there is no bidded project, good or service for the quarter, the forms must still be submitted with the said notation and signed accordingly.

CIVIL WORKS BID-OUT

REGION: REGION XI - DAVAO REGION
PROVINCE: DAVAO DEL NORTE
CITY/MUNICIPALITY: ISLAND GARDEN CITY OF SAMAL

CALENDAR Y 2025
QUARTER: 4

No.	Reference/ Contract No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
1	2025-09-3912/ 9/23/2025	CONSTRUCTION OF MULTI-SPECIES MARINE HATCERY-BRGY. PEÑAPLATA, SAMAL DIST., IGACOS	29,999,997.85	BRGY. PEÑAPLATA, IGACOS	MINDANAO CONSTRUCTION SERVICES & LAND DEV'T. CORP.	DAVAO CITY	29,941,106.33	08/05/2025	240CD
2	2025-09-3920/ 9/30/2025	CONSTRUCTION OF ONE STOREY ALIVE CLASSROOM BLDG. WITH CR, SAN JOSE ES, BRGY. SAN JOSE, SAMAL DIST., IGACOS	983,797.40	BRGY. SAN JOSE, SAMAL DIST., IGACOS	SIX GLAM BUILDERS AND SUPPLY CORPORATION	DAVAO CITY	973,684.56	07/25/2025	60CD
3	2025-09-3762/ 9/17/2025	CONSTRUCTION OF ONE STOREY CLASSROOM BLDG. WITH CR. CATAGMAN ES. BRGY. CATAGMAN SAMAL DIST., IGACOS	955,707.23	BRGY. CATAGMAN, SAMAL DIST., IGACOS	JD SOMOZA BUILDERS	DAVAO CITY	953,911.63	08/19/2025	120CD
4	2025-09-3919/ 9/30/2025	CONSTRUCTION OF ALS CSC BLDG. PEÑAPLATA CENTRAL ELEM. SCHOOL SPED CENTER, IGACOS	954,006.68	PEÑAPLATA CENTRAL ELEM. SCHOOL SPED CENTER, IGACOS	SIX GLAM BUILDERS AND SUPPLY CORPORATION	DAVAO CITY	944,266.46	07/25/2025	60CD
5	2025-09-3907/ 9/29/2025	CONSTRUCTION OF CLASSROOM BLDG. TAGBAY ES PIGASAAN CAMPUS SAMAL DIST., IGACOS	966,029.65	BRGY. TAGBAY, SAMAL DIST., IGACOS	JMX CONSTRUCTION AND SUPPLIES	DAVAO CITY	965,546.43	07/25/2025	60CD

6	2025-08-3391/ 8/29/2025	IMPROVEMENT OF MULTIPURPOSE BLDG. AT BRGY. BANDERA, KAPUTIAN DIST., IGACOS	2,397,884.10	BRGY. BANDERA, KAPUTIAN DIST., IGACOS	JD SOMOZA BUILDERS	DAVAO CITY	2,390,458.16	07/30/2025	120CD
7	2025-08-3392/ 8/29/2025	IMPROVEMENT OF MULTIPURPOSE GYMNASIUM AT BRGY. LICUP, SAMAL DIST., IGACOS	3,618,284.42	BRGY. LICUP, SAMAL DIST., IGACOS	TAGUM BUILDERS CONTRACTORS CORP.	TAGUM CITY	3,612,384.96	07/30/2025	150CD
8	2025-10-4127/ 10/14/2025	CONSTRUCTION OF CLASSROOM BLDG., WITH CR LEONARDO CANILLO NHS, BRGY. COGON, KAPUTIAN DIST., IGACOS	966,029.65	CANILLO NHS, BRGY. COGON, KAPUTIAN DIST., IGACOS	RENOL ENGINEERING SERVICES AND CONSTRUCTION SUPPLY/ RENATO M. TATLONGHARI	IGACOS	962,209.85	07/25/2025	60CD
9	2025-10-4102/ 10/9/2025	CONSTRUCTION OF CLASSROOM BLDG. WITH CR. R. ORTIZ NHS, KAPUTIAN DIST., IGACOS	982,021.85	R. ORTIZ NHS, KAPUTIAN DIST., IGACOS	SRED INC.	DAVAO CITY	979,994.62	08/12/2025	60CD
10	2025-08-3397/ 8/29/2025	CONSTRUCTION OF PUBLIC MARKET-BRGY. COGON, BABAK DIST., IGACOS	2,361,744.49	COGON, BABAK DIST., IGACOS	ADAN BUILDERS, CO.	DAVAO CITY	2,342,458.83	07/30/2025	100CD
11	2025-09-3801/ 9/9/2025	WATER SYSTEM PROJECT TIUPHAI, BRGY. STA. CRUZ, TALICUD ISLAND, IGACOS	1,920,861.06	STA. CRUZ, TALICUD ISLAND, IGACOS	JD SOMOZA BUILDERS	DAVAO CITY	1,915,821.20	08/05/2025	100CD
12	2025-10-4021/ 10/3/2025	IMPROVEMENT OF WATER WATER AND SEPTAGE FACILITY ECOPARK, SITIO SAMPAO, BRGY. MAMBAGO-A, SAMAL DIST., IGACOS	2,540,179.73	ECOPARK, SITIO SAMPAO, BRGY. MAMBAGO-A, SAMAL DIST., IGACOS	ACTSBUILT CONSTRUCTION SUPPLY CORPORATION	DAVAO CITY	2,534,135.18	09/08/2025	120CD
13	2025-10-4157/ 10/15/2025	CONSTRUCTION OF CLASSROOM BLDG. WITH CR. MAXIMO ARELLANO NHS, BABAK DIST., IGACOS	987,077.07	MAXIMO ARELLANO NHS, BABAK DIST., IGACOS	JD SOMOZA BUILDERS	DAVAO CITY	981,953.32	07/25/2025	60CD

14	2025-10-4236/ 10/20/2025	CONSTRUCTION OF MULTIPURPOSE DRYING PAVEMENT BRGY. AUMBAY, SAMAL DIST., IGACOS	2,924,987.59	DRYIN PAVEMENT, BRGY. AUMBAY, SAMAL DIST., IGACOS	ARDRAW CONST. & SUPPLY CORP.	DAVAO CITY	2,914,987.58	09/08/2025	75CD
15	2025-10-4282/ 10/22/2025	CONSTRUCTION OF SCHOOL BLDG.-SICC (PHASE 2)	5,929,372.94	SICC SCHOOL BUILDING, BRGY. PEÑAPLATA, IGACOS	JD SOMOZA BUILDERS	DAVAO CITY	5,915,116.42	09/08/2025	120CD
16	2025-11-4985/ 11/25/2025	IMPROVEMENT OF PUBLIC MARKET & TRANSPORT TERMINAL, SITIO MAAG, IGACOS	4,690,461.48	TRANSPORT TERMINAL, SITIO MAAG, PEÑAPLATA, IGACOS	TAGUM BUILDERS CONTRACTORS CORP.	TAGUM CITY	4,689,458.90	10/27/2025	120CD
17	2025-11-4909/ 11/18/2025	COMPLETION & IMPROVEMENT OF EVACUATION CENTER, SITIO PASIG, PENAPLATA, IGACOS	5,388,392.31	EVACUATION CENTER, SITIO PASIG, PENAPLATA, IGACOS	TAGUM BUILDERS CONTRACTORS CORP.	TAGUM CITY	5,387,352.56	10/27/2025	120CD

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

FLORANTE T. TOLERAN
BAC Secretariat Head /TWG Head

ENGR. JOHN KENNETH D. ENUMERABLES, REA, EnP
BAC Chairperson